HOTEL PARADISO
TECHNICAL SPECIFICATION
SITE SPECIFIC VERSION

The Building:
The Festival/Venue will need to provide a building for use for rehearsal and
performance by the company. This must be at least three stories, with at least 4
windows and one door to be able to be used for performance purposes by the
company. The company will need access to the room/space inside each window
and door to be used and access between them without having to come outside of
the building. A flat space of at least 6m deep by around 8m wide in front of the
building is needed, with the capacity to rig the Chinese pole in front of the
building (ie: anchor points of ballast required, see below).
The company must be able to access all the areas used in the performance during
rehearsal times.
The company is used to working with buildings in use, and will take the utmost
care of the space and building that they use and to put everything back as found
and to disturb the occupants as little as possible. However, we must have full
access to the windows and doors to be used during rehearsal and performance
periods and be able to play music during those periods. We are happy to
negotiate quiet periods during rehearsal time as needed.
Rigging:
Aerial rigging – The show requires ability to put a trussing system inside two of
the top windows for the wall running. The company has a system for this which
protects the building and is retractable so that the window can close. But the
floor needs to be able to take 500kg of weight to be used as ballast, spread over
2x 1m surface. The space inside needs to have a clear width of 2m and depth of
1m directly behind the window to allow for the trussing system to be installed.
The riggers will need easy access and the ability to take the weights up to the
floor required. It may also be possible to put a rigging structure on the roof
instead, depending on the building. If for some reason neither of these options
are possible it may be possible to look at other options, please discuss with us.
Chinese pole – requires 3 floor rigging points with a safe working load of 250 –
300kg. In the case of urban environments there may be available street fittings
available for us, this can be assessed on a site visit. If not we will require 3 x
ballast of 400kg.
Rehearsal time:
The Company needs a minimum of 3 full rehearsal days with the building prior
to the day of the performance. The exact length of rehearsal time required will
vary according to how complicated the building is to work with. A site visit will
be required prior to finalising a schedule. If the building is not accessible for the
entire day it may be possible to spread the rehearsals across more days. Please

discuss this with us as it may affect the price if the company needs to be there for
a longer period.
Travel:
The Company will travel with a van and trailer, plus car and or flights for 5
people.
Sound:
Company can provide a small sound system for an audience of up to 500. If
larger audience is expected or the performance will take place in a particularly
noisy environment, the festival/venue will need to provide a sound system
including speakers, mixer/amp/desk with capacity for laptop and 2 x radio mics.
The sound is run from a laptop which needs to be operated from an offstage
position.
The festival should provide a table and chair for sound operator.
Lighting:
The show is available as a night version with simple lighting. Please talk to us if
you are interested in this option.
Storage space:
Onsite storage space will be required for props/equipment. This can be an
allocated room/space inside the building but must be secure overnight. Ideally
equipment would be able to be left in the rooms where they are rehearsed, but if
necessary this can be moved to one space each day. Any rigging structures will
need to be left in place. The Chinese pole can be taken down each day if
necessary and will need to be stored in the building. However the ballast may
need to stay out overnight.
Security/crowd management:
The area in use in front of the building will need to be cordoned off from passers
by during rehearsals. We will of course be sensitive to the needs to people using
the building and if necessary can build in a pathway into the building, but will
need to close off access to the door in use by us during some rehearsal moments
(eg: dress/tech rehearsal). We can negotiate a schedule that has the least impact
possible for users of the building. An usher/security may be needed during
breaks/lunch, particularly on the tech day.
Security may be needed overnight during the rehearsal period – to be discussed
in each situation. The props and equipment can be stored in the building
overnight, but the ballast for the Chinese pole may need to be left outside. This
can be assessed on a case by case basis.
Ushers will be required during performance times for crowd management.
Seating:
Whether seating is needed will depend a bit on the site, but as some action takes
place at ground level it may be necessary to provide some seating or benches for
audience.

EXAMPLES OF BUILDINGS WE HAVE USED IN THE PAST FOR THIS WORK:
HOUSE IN GREAT YARMOUTH

NORWICH CITY HALL

